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THIS ACCESSION AGREEMENT is made on [     ] 

BETWEEN: 

(1) NATIONAL GRID COMPANY plc a company registered in England with number 
2366977 whose registered office is at 1-3 Strand, London, WC2N 5EH ("NGET"), which 
expression shall include its successors and/or permitted assigns; on its own behalf and 
on behalf of all the other parties to the Framework Agreement; and 

(2) [Insert name of person wishing to be admitted to the STC] (the "Party Applicant") whose 
principal office is at [    ]. 

WHEREAS 

(A) By the Framework Agreement dated [  ] in force between the Parties and by 
virtue of any Accession Agreement entered into by any Party before the date of this 
Accession Agreement, the Parties agreed to give effect to and be bound by the STC. 

(B) The Party Applicant has complied with the requirements of the STC (if any) as to 
accession and wishes to be admitted as a Party. 

(C) By the Framework Agreement and the provisions of the STC all Parties authorise NGET 
to sign this Accession Agreement on their behalf. 

IT IS HEREBY AGREED as follows: 

1. In this Accession Agreement, words and expression defined in or for the purposes of the 
Framework Agreement and not otherwise defined herein shall have the meanings 
ascribed thereto under the Framework Agreement. 

2. NGET (acting on its own behalf and on behalf of each of the other Parties) hereby admits 
the Party Applicant as an additional Party under the Framework Agreement with effect 
from the date of this Accession Agreement on the terms and conditions hereof. 

3. The Party Applicant hereby accepts its admission as a Party and undertakes with NGET 
(acting on its own behalf and on behalf of each of the other Parties) to perform and to be 
bound by the Framework Agreement as a Party as from the date hereof. 

4. For all purposes in connection with the Framework Agreement the Party Applicant shall 
as from the date hereof be treated as if it has been a signatory of the Framework 
Agreement from the date hereof, and as if this Accession Agreement were part of the 
Framework Agreement from the date hereof, and the rights and obligations of the Parties 
shall be construed accordingly. 

5. This Accession Agreement and the Framework Agreement shall be read and construed 
as one document and references (in or pursuant to the Framework Agreement) to the 
Framework Agreement (howsoever expressed) should be read and construed as 
reference to the Framework Agreement and this Accession Agreement. 
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6. If any provision of this Accession Agreement is or becomes invalid, unenforceable or 
illegal or is declared to be invalid, unenforceable or illegal by any court of competent 
jurisdiction or by any other Competent Authority (as defined in the STC), such invalidity, 
unenforceability or illegality shall not prejudice or affect the remaining provisions of this 
Accession Agreement, which shall continue in full force and effect notwithstanding the 
same.  The Party Applicant and NGET (acting on its own behalf and on behalf of each of 
the other Parties) hereby acknowledge and agree for the purposes of the Contracts 
(Rights of Third Parties) Act 1999 that no rights, powers or benefits are or shall be 
conferred on any person pursuant to this Accession Agreement, except for such rights, 
powers or benefits as are expressly conferred on the Parties and the Party Applicant in 
accordance with and subject to its terms or except for or to the extent provided in the 
STC. 

7. This Accession Agreement may be executed in counterparts. 

8. This Accession Agreement shall be governed by and construed in accordance with the 
laws of England and Wales and the parties hereby submit to the jurisdiction of the courts 
of England and Wales and the courts of Scotland only. 

9. If Party Applicant is a company which is incorporated under the Companies Act 1985 (as 
amended), its address for service shall be its registered office. If the Party Applicant is not 
a company incorporated under the Companies Act 1985 (as amended) it shall provide to 
NGET an address in Great Britain for service of process on its behalf in any proceedings, 
provided that if any such Party Applicant fails at any time to provide such address, such 
Party Applicant shall be deemed to have appointed NGET as its agent to accept service 
of process on its behalf until and unless such Party Applicant provides NGET with an 
alternative address in Great Britain for these purposes.  

AS WITNESS the hands of the duly authorised representatives of the parties hereto the day and 
year first above written. 

END OF SCHEDULE ONE 
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SCHEDULE TWO 

LIST OF CODE PROCEDURES 

 
Number Title Issue Effective Date 
STCP 01-1 Operational Switching Issue 003 25th October 2005 
STCP 02-1  Alarm and Event Management  Issue 003 25th October 2005 
STCP 03-1 Post Event Analysis and Reporting Issue 003 25th October 2005 
STCP 04-1  Real Time Data Change Management  Issue 003 25th October 2005 
STCP 04-2  Real Time Datalink Management  Issue 003 25th October 2005 
STCP 04-3  Real Time Data Provision  Issue 003 25th October 2005 
STCP 04-4  Provision of Asset Operational Information  Issue 003 25th October 2005 
STCP 04-5 Operational Telephony Issue 003 25th October 2005 
STCP 06-1  Black Start  Issue 003 5th October 2005 
STCP 06-2  De-synchronised Island Management  Issue 003 25th October 2005 
STCP 06-3  System Incident Management  Issue 003 25th October 2005 
STCP 06-4  Contingency Arrangements  Issue 00 25th October 2005 
STCP 08-1 Protection Testing Issue 003 26h October 2005 
STCP 08-2 Circuit Live Trip and DAR Tests Issue 003 25th October 2005 
STCP 08-3 Operational Tests and System Tests Issue 003 25th October 2005 
STCP 08-4 User Tests Issue 003 25th October 2005 
STCP 09-1  Safety Co-ordination between Parties  Issue 003 25th October 2005 
STCP 09-2  Public and Site Safety  Issue 003 5th October 2005 
STCP 10-1  Asset Nomenclature  Issue 003 25th October 2005 
STCP 11-1 Outage Planning Issue 003 5th October 2005 
STCP 11-2 Outage Data Exchange Issue 003 5th October 2005 
STCP 11-3 TO Outage Change Costing Issue 003 5th October 2005 
STCP 12-1 Data Exchange Mechanism Issue 002 1st April 2005 
STCP 13-1 Invoicing and Payment Issue 003 25th October 2005 
STCP 14-1 Data Exchange for Annual Charging Setting Issue 003 25th October 2005 
STCP 14-2  Data Requirements for Charging Consultations Issue 002 25th October 2005 
STCP 14-3  Customer Charging Enquiries  Issue 002 25th October 2005 
STCP 16-1 Investment Planning Issue 002 25th October 2005 
STCP 17-1 Feasibility Study Issue 002 25th October 2005 
STCP 18-1 Connection and Modification Application Issue 002 25th October 2005 
STCP 18-2 Use of System Application Issue 002 25th October 2005 
STCP 18-3 TEC Changes Issue 004 25th October 2005 
STCP 18-6 Variation to Agreements Issue 003 25th October 2005 
STCP 19-2 Construction Process and Scheme Closure Issue 003 25th October 2005 
STCP 19-3 Operational Notification & Compliance Testing Issue 002 25th October 2005 
STCP 19-4 Commissioning and Decommissioning Issue 003 25th October 2005 
STCP 19-6 Application Fee Issue 003 25th October 2005 
STCP 20-1 Seven Year Statement Issue 002 25th November 2005 
STCP 22-1 Production of Models for GB System Planning Issue 001 30th September 2005 
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SCHEDULE THREE 

INFORMATION AND DATA EXCHANGE SPECIFICATION 

 

This Schedule sets out the information and data permitted to be Disclosed by a Party to a 
Transmission Owner in accordance with Section F of the Code. 

1. Information and Data Exchange During the Transition Period 

During the Transition Period, a Party may Disclose to a Transmission Owner such 
information and data as shall: 

1.1  be reasonably requested by a relevant Party or Parties for the purpose of Section 
I and approved by the Authority from time to time; or 

1.2 otherwise be notified by the Authority from time to time. 

2. Information and Data Exchange Other than During the Transition Period  

2.1 General Principles  

2.1.1 For the purposes of this Schedule Three: 

(a) "BM Unit" as defined in the Grid Code as at the Code Effective Date; 

(b) "Boundary of Influence" in relation to a Transmission System, means 
the area identified as the boundary of influence for such Transmission 
System in Schedule Four; 

(c) "Demand" as defined in the Grid Code as at the Code Effective Date; 

(d) "De-synchronised Island(s)" as defined in the Grid Code as at the 
Code Effective Date; 

(e)  "Export and Import Limits" shall have the same meaning as the term 
"Export and Import Limits" in the Grid Code as at the Code Effective 
Date;  

(f) "Generating Unit" as defined in the Grid Code as at the Code Effective 
Date; 

(g) "Ranking Order" means NGET's forecast of available Generating Units, 
listed in order of likely operation, whose generated output would 
contribute to meeting forecast Demand; 

(h) "Receiving Transmission Owner" means a Transmission Owner to 
whom information is Disclosed; 
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(i) "Relevant Unit" means any Generating Unit, Power Station, Plant or 
Apparatus forming part of a Power Station, Non-Embedded Customer or 
User System which is: 

(a) Connected to, or is otherwise Connected within the Boundary of 
Influence of, a Receiving Transmission Owner's Transmission 
System; or 

(b) directly connected to a User System which is Connected to, or is 
otherwise Connected within the Boundary of Influence of, such 
Transmission Owner's Transmission System. 

2.1.2 A Party may Disclose any information or data to a Transmission Owner other 
than User Data or Transmission Information, which may only be Disclosed in 
accordance with this Schedule Three. 

2.1.3 Where required to Disclose User Data or Transmission Information to a 
Transmission Owner, in accordance with a provision of this Code, a Party shall: 

(a) only Disclose User Data or Transmission Information which, in its 
reasonable opinion, is necessary for the Receiving Transmission Owner 
to comply with this Code or a TO Construction Agreement; 

(b) be entitled to Disclose Transmission Information derived from information 
already held by the Receiving Transmission Owner or derived from 
information which a Party is permitted to Disclose to such Transmission 
Owner; and 

  (c) be entitled to Disclose correction(s) to any error(s) in User Data or 
Transmission Information previously Disclosed by it to the Receiving 
Transmission Owner. 

2.1.4 For the avoidance of doubt: 

(a) nothing in this Schedule Three shall be taken to require a Party to 
Disclose User Data or Transmission Information to a Transmission 
Owner; 

(b) sub-paragraph 2.1.3(c) is limited to the correction of errors and shall not 
permit a Party to update User Data or Transmission Information held by 
a Transmission Owner other than in accordance with the process or 
timeframe specified for such updates in this Code; and 

(c) Transmission Information shall not include information related to or 
forming part of any administrative process under this Code including, 
without limitation, invoices, credit notes, contact details of staff and office 
locations. 
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2.1.5 NGET may Disclose to a Transmission Owner any User Data or Transmission 
Information specified in Schedules Five, Six or Seven and forming part of a 
NGET Construction Application. 

2.1.6 Without limitation to sub-paragraph 2.1.5, a Party may disclose to a 
Transmission Owner any Transmission Information or User Data necessary for 
the Receiving Transmission Owner and the Party Disclosing such Transmission 
Information or User Data to harmonise: 

 (a) their TO Offers for a Construction Project; or 

 (b) their respective design options following, or as part of, any feasibility 
studies being undertaken in respect of a proposed Construction Project. 

2.2 General Transmission Information  

2.2.1 A Party may Disclose the following Transmission Information to a Transmission 
Owner: 

(a) specifications of any current or future IT or communications system(s) of 
the Disclosing Party and the operation and maintenance of such 
system(s); 

(b) information incidental to the development of the form of any Services 
Capability Specification; 

(c) information incidental to Party Entry Processes or Decommissioning 
Actions; 

(d) any information in, or related to the development of, a Local Joint 
Restoration Plan or De-synchronised Island(s) procedure for the 
Receiving Transmission Owner's Transmission System;  

(e) information forming part of or related to the conduct of a Joint 
Investigation; 

(f)  numbering or nomenclature information;  

(g)  information for the purpose of safety co-ordination including, without 
limitation, Safety Rules, Site Responsibility Schedules and Local Safety 
Instructions;  

(h) information related to the development or conduct of tests, but not 
including the results of such tests (except and to the extent that such 
results are otherwise permitted to be Disclosed under this Schedule 
Three); 

(i)  information related to the subject matter of any Dispute referred to 
arbitration under Section D, paragraph 5 or an Independent Engineer 
under a Construction Agreement;  
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(j) information in relation to any direction or notice issued or proposed by 
NGET in respect of Nuclear Installations under Section G, paragraph 3; 

(k) technical or other information under Section G, paragraph 6, following 
the disposal or the whole or any part of the Disclosing Party's business or 
undertaking; and 

(l) information forming part of any notice of Force Majeure. 

2.2.2 Where information is being Disclosed under Party Entry Processes, a Party may 
Disclose to a Transmission Owner pursuant to the Party Entry Processes any 
information which would otherwise be permitted to be Disclosed to such 
Transmission Owner if the Party Entry Processes were completed and all 
relevant parts of the Code applied to the entering Party who is the subject of the 
Part Entry Processes at the time of the Disclosure. 

2.3 Transmission Information required for the configuration and operation of the GB 
Transmission System 

2.3.1 NGET may Disclose the following Transmission Information to a Transmission 
Owner in relation to such Receiving Transmission Owner's Transmission 
System or any neighbouring circuits of a neighbouring Transmission System 
which are directly connected to the Receiving Transmission Owner's 
Transmission System: 

(a) information related to the actual or designed physical properties, 
including, but not limited to: 

(i) the voltage of any part; 

  (ii) the electrical current flowing in or over any part; 

  (iii) the temperature of any part; 

  (iv) the pressure of any fluid part; 

  (v) the electromagnetic properties of any part; and 

  (vi) the technical specifications, settings or operation of any 
Protection Systems associated with any part; 

(b) any estimation made by NGET of the physical properties referred to in 
sub-paragraph (a); 

 (c) details of and reasons for Operational Capability Limits or other limits or 
conditions notified pursuant to Section C, Part One, paragraph 4.14 
being exceeded or breached on the Receiving Transmission Owner's 
Transmission System;  
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(d) details of any Event, Significant Incident or other circumstance which will 
or is likely to materially affect the provision of Transmission Services by 
the Receiving Transmission Owner including, but not limited to, the 
information set out in Section C, Part Three, sub-paragraph 4.1.4; and 

(e) information in respect of a Disaster Recovery Plan or System Incident 
Centre. 

2.3.2 A Party may Disclose to a Transmission Owner Transmission Information 
including, but not limited to, the matters set out in sub-paragraphs 2.4.7(a)-(g), 
related to the past or present physical properties, including both actual and 
designed physical properties, of any circuits of the Disclosing Party's 
Transmission System which are directly connected to the Receiving 
Transmission Owner's Transmission System. 

2.3.3 Any Party may Disclose to a Transmission Owner, Transmission Information 
related to the current or future configuration of: 

 (a) the Receiving Transmission Owner's Transmission System; and 

 (b) any circuits of a neighbouring Transmission System which are directly 
connected to the Receiving Transmission Owner's Transmission System.  

2.4 User Data  

2.4.1 A Party may Disclose the following User Data to a Transmission Owner: 

(a) numbering or nomenclature information;  

(b) information which has been made available in accordance with the 
CUSC to all CUSC Parties (including where such information is made 
available pursuant to the Grid Code);   

(c) information which has been made available in accordance with the BSC 
to all BSC Parties; and 

(d) information for the purpose of safety co-ordination including, without 
limitation, Safety Rules, Site Responsibility Schedules and Local Safety 
Instructions. 

2.4.2 A Party may Disclose to a Transmission Owner:  

(a) where the Disclosing Party is NGET: 

(i) information submitted to or by NGET under Appendix A to the 
Planning Code or OC2.4.2.1(a) in respect of any Relevant Unit;  

(ii) NGET's forecast(s) of which Users will be connected to the 
Receiving Transmission Owner's Transmission System or 
connected within the Boundary of Influence of such 
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Transmission System at any time or times during the current or 
following six Financial Years; 

(iii) NGET's forecast(s) of the Ranking Order for the GB 
Transmission System, specifying:  

a. relevant individual Generation Units connected to the 
Receiving Party's Transmission System or connected within 
the Boundary of Influence of such Transmission System; and 

b. relevant aggregations of Generation Units connected  outside 
of the Boundary of Influence of such Transmission System,  

at any time or times during the current or following six Financial 
Years; 

(v) the Ranking Order of all Generation Units which are Relevant 
Units and which NGET forecasts will be synchronised at the point 
in  time when Demand on the GB Transmission System is at the 
forecast minimum in the current and following six Financial 
Years; 

(vi) the high level results of any economic studies undertaken for the 
purpose of assessing options for investment planning or 
Construction Projects, in each case involving the Receiving 
Transmission Owner, but not including the detailed content or 
analysis in such studies; and 

(b) any Party may Disclose to a Transmission Owner any changes which the 
Disclosing Party is planning to undertake to its Transmission System in the 
current or following six Financial Years and which will materially affect the 
planning or development of those parts of the Receiving Transmission 
Owner's Transmission System as are located within the Boundary of 
Influence of the Disclosing Party's Transmission System. 

2.4.3 Without prejudice to sub-paragraph 2.4.2, from the Code Effective Date to 30 
September 2006 (inclusive), NGET may Disclose to a Transmission Owner: 

(a) information submitted to or by NGET under Appendix A to the Planning 
Code or OC2.4.2.1(a) in respect of any User; and 

(b) the Ranking Order of all Generation Units which NGET forecasts will be 
synchronised at the point in  time when Demand on the GB Transmission 
System is at the forecast minimum in the current and following six 
Financial Years. 

2.4.4 A Party may Disclose to a Transmission Owner any information which is 
submitted to NGET pursuant to OC2.4.1.2.1(a)(i) or OC2.4.1.2.1(e) of the Grid 
Code, provided that such information relates only to Relevant Units.  
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2.4.5 A Party may Disclose to a Transmission Owner any part(s) of: 

 (a) the Final Generation Outage Programme for Years 3 to 5 agreed 
pursuant to OC2.4.1.2.1(j) of the Grid Code; 

 (b) any updated proposed Generation Outage Programme submitted to 
NGET under OC2.4.1.2.2(a) of the Grid Code; or 

 (c) the revised Final Generation Outage Programme for Year 1 and Year 2 
agreed pursuant to OC2.4.1.2.2(i) of the Grid Code, 

 which relates to outages or proposed outages of Relevant Units.   

2.4.6 A Party may Disclose to a Transmission Owner information about outages or 
proposed outages of Relevant Units submitted to NGET under OC 2.4.1.3.2(a) 
or (b) and OC 2.4.1.3.3 of the Grid Code. 

2.4.7 A Party may Disclose to a Transmission Owner information related to the past 
or present physical properties, including both actual and designed physical 
properties, of Plant and Apparatus forming part of any Relevant Units including, 
but not limited to: 

 (a) the voltage of any part of such Plant and Apparatus; 

 (b) the electrical current flowing in or over such Plant and Apparatus; 

 (c) the configuration of any part of such Plant and Apparatus; 

 (d) the temperature of any part of such Plant and Apparatus; 

 (e) the pressure of any fluid forming part of such Plant and Apparatus  

 (f) the electromagnetic properties of such Plant and Apparatus; and 

 (g) the technical specifications, settings or operation of any Protection 
Systems forming part of such Plant and Apparatus. 

2.4.8 NGET may Disclose to a Transmission Owner the Export and Import 
Limits of a Relevant Unit as part of the implementation of a Local Joint 
Restoration Plan or De-synchronised Island(s) procedure.  

2.5 Construction Projects 

2.5.1 NGET may Disclose the following Transmission Information and User Data to a 
Transmission Owner which is party to a TO Construction Agreement provided 
that Disclosure is only made in connection with such TO Construction 
Agreement: 
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  (a) information about any Consents which materially affect the Works being 
undertaken by the Receiving Transmission Owner as part of the relevant 
Construction Project; 

  (b) information related to commissioning or on-load testing; 

  (c) information incidental to the disconnection of Users or removal of User 
Equipment or Plant and Apparatus; 

  (d) information in relation to the sub-contractors of NGET or the relevant 
User; 

  (e) the grounds for any discontinuation, postponement or delay of Works or 
other activities under paragraph 2.10 of the Construction Agreement; 

  (f) regulations in relation to site access made by a relevant site owner or 
occupier; 

  (g) information forming part of, or incidental to the development of, the 
Construction Programme or Commissioning Programme, including 
information in relation to User Works where this is necessary for the 
development of such Construction Programme or Commissioning 
Programme;  

  (h) reasons for any delay in the performance by NGET of a Construction 
Programme or Commissioning Programme; 

  (i) any statement of Liquidated Damages; and 

  (j) information related to the selection of an Independent Engineer.  

 

 

 

 

 



Version 2 Schedule 4-1 Rev 2 – 23rd September 2005    

SCHEDULE FOUR 

Criteria for Assessing Those Transmission Systems Affected by a Construction Project 

SPTL Boundary of Influence to SHETL 

 

 

 

 

 

 

 

 

 

 

NGET Boundary of Influence to SPTL 
 
 
 

Thornton 

To Norton / 
 Lackenby 

To Drax /  
Creyke Beck

Penwortham 

To Heysham /  
Hutton

To Daines /  
Padiham

To Kirkby 

To Devol Moor 
/ Neilston 

To Clydes Mill /  
      Easterhouse To Currie /  

       Grangemouth 

Longannet 

Windyhill

Lambhill 

Kincardine

Bonnybridge

To Port Dundas / 
     West George St
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SHETL Boundary of Influence to SPTL 

 

 

 

 

 

 

Key 

 400kV 

 275kV 

 132kV 

To Fasnakyle /  
 Boat of Garten 

To Blackhillock 

To Foyers 

Beauly 
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SCHEDULE FIVE 

NGET CONNECTION APPLICATIONS 

 

1. Requirements for a NGET Connection Application submitted by NGET to a 
Transmission Owner pursuant to Section D, Part Two, sub-paragraph 2.2.1: 

1.1 A NGET Connection Application submitted by NGET to a Transmission Owner pursuant 
to Section D, Part Two, sub-paragraph 2.2.1 shall contain the following information: 

 Proposed New Connection Site 

1.1.1 The User Application Date. 

1.1.2 Identification of the intended location of the New Connection Site (preferably by 
reference to an extract from an ordinance survey map), specifying the name of 
the New Connection Site together with details of access to the New Connection 
Site, including from the nearest main road. 

1.1.3 A plan or plans of the proposed New Connection Site indicated (as far as NGET 
is able) the position of all buildings, structures, plant and apparatus and of all 
services located on the New Connection Site. 

1.1.4 Details of whether the New Connection Site is to be heritable or leasehold (to 
include details of any servitudes or wayleaves or other property rights) insofar as 
NGET is aware. 

1.1.5 The occupier of the New Connection Site so far as NGET is aware. 

1.1.6 Where a sub-station may be needed, an indication by reference to the plan 
referred to in sub-paragraph 1.1.3, any location for it suggested by the relevant 
User, giving dimensions of the area. 

1.1.7 Where the User is prepared to make available to the Transmission Owner the 
land necessary for the sub-station referred to in sub-paragraph 1.1.6, brief 
proposals for the Transmission Owner's interest in it including (if relevant) such 
interest and the consideration to be paid for it. 

1.1.8 Whether space is available on the New Connection Site for working storage and 
accommodation areas for the contractors of the Transmission Owner and, if so, 
an indication by reference to the plan referred to in sub-paragraph 1.1.3 above 
the location of such areas, giving approximate dimensions of the same. 

1.1.9  Details (including copies of any surveys or reports) of the physical nature of land 
in which the User has an interest (whether heritable or leasehold or by way of a 
servitude or wayleave or other property right) at the proposed New Connection 
Site including the nature of the ground and the sub-soil including the results of 
any tests undertaken by the User in connection with the New Connection.   
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1.1.10 Details and copies of all existing relevant planning and other consents (statutory 
and otherwise) relating to the New Connection Site and the User Equipment 
and/or details of any pending applications for the same. 

1.1.11 Whether access to or use of the New Connection Site for the purposes of 
installing, maintaining and operating equipment is subject to any existing 
restrictions and, if so, details of such restrictions. 

1.1.12 To the extent that NGET is aware of them, identification by reference to a plan (if 
possible) the owners and (if different) occupiers of the land adjoining the New 
Connection Site and brief details of the owner's and occupier's respective 
interests in such land.  

 Technical Information 

1.1.13 Standard Planning Data. 

1.1.14 A copy of the User's Safety Rules. 

1.1.15 The User's intended Connection Entry Capacity. 

1.1.16 The User's intended Transmission Entry Capacity. 

Programme 

1.1.17 The User's suggested construction programme in bar chart form for the 
construction work necessary to install the User Equipment.  

1.1.18 The date on which NGET wishes the New Connection Site to be made 
Operational. 

1.1.19 The details of any charging options exercised by the User to the extent 
necessary for the Transmission Owner to calculate TO Charges in respect of 
those options in accordance with its charging methodology. 

2. Requirements for a NGET Connection Application submitted by NGET to a 
Transmission Owner pursuant to Section D, Part Two, sub-paragraph 2.2.2: 

2.1 A NGET Connection Application submitted by NGET to a Transmission Owner pursuant 
to Section D, Part Two, sub-paragraph 2.2.2 shall contain the following information: 

2.1.1 The User Application Date. 

2.1.2 Standard Planning Data.  

2.1.3 The User's intended Transmission Entry Capacity. 

2.1.4 The date on which NGET wishes the New Connection Site to be made 
Operational. 
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3. Requirements for a NGET Connection Application submitted by NGET to a 
Transmission Owner pursuant to Section D, Part Two, sub-paragraph 2.2.3: 

3.1 A NGET Connection Application submitted by NGET to a Transmission Owner pursuant 
to Section D, Part Two, sub-paragraph 2.2.3 shall contain the following information: 

3.1.1 The User Application Date. 

3.1.2 The date on which NGET wishes the New Connection Site to be made 
Operational.   
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SCHEDULE SIX 

NGET MODIFICATION APPLICATIONS 

 

1. Requirements for a NGET Modification Application submitted by NGET to a 
Transmission Owner pursuant to Section D, Part Two, sub-paragraph 2.2.1: 

1.1 A NGET Modification Application submitted by NGET to a Transmission Owner pursuant 
to Section D, Part Two, sub-paragraph 2.2.1 shall contain the following information: 

 The Connection Site to be Modified 

1.1.1  The User Application Date. 

1.1.2 Identify by name the Connection Site at which the Modification is to be 
undertaken. 

1.1.3 Details of the rights in any additional land which the User is proposing to acquire 
at the Connection Site (to include heritable or leasehold interests or by way of a 
servitude or wayleave or other property right so as to undertake the Modification). 

1.1.4 Whether space is available on the Connection Site for working storage and 
accommodation areas for the contractors of the Transmission Owner and, if so, 
an indication by reference to a plan the location of such areas, giving 
approximate dimensions of the same. 

1.1.5  Details (including copies of any surveys or reports) of the physical nature of any 
additional land referred to in sub-paragraph 1.1.3 above including the nature of 
the ground and the sub-soil including the results of any tests undertaken by the 
User in connection with the New Connection.  

1.1.6 Details and copies of all existing relevant planning and other consents (statutory 
and otherwise) relating to the Connection Site or the Modification and/or details 
of any pending applications for the same. 

1.1.7 An indication of what, if any, of the necessary construction works necessary for 
the Modification NGET would like the Transmission Owner to conduct on its 
behalf (or on behalf of the User).  

 Technical Information 

1.1.8 Full details of the proposed Modification together with relevant Standard Planning 
Data to the extent that the data will change, as a result of the proposed 
Modification, from data previously made available to the Transmission Owner. 
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Programme 

1.1.9 The User's suggested construction programme in bar chart form for the 
construction work necessary to install the Modification.  

1.1.10 The details of any charging options exercised by the User to the extent 
necessary for the Transmission Owner to calculate TO Charges in respect of 
those options in accordance with its charging methodology. 

1.1.10 The date on which NGET wishes the Modification to be made Operational. 

2. Requirements for a NGET Modification Application submitted by NGET to a 
Transmission Owner pursuant to Section D, Part Two, sub-paragraph 2.2.2: 

2.1 A NGET Modification Application submitted by NGET to a Transmission Owner pursuant 
to Section D, Part Two, sub-paragraph 2.2.2 shall contain the following information: 

2.1.1 The User Application Date. 

2.1.2 Standard Planning Data.  

2.1.3 The User's intended Transmission Entry Capacity. 

2.1.4 The date on which NGET wishes the Modification to be made Operational. 

3. Requirements for a NGET Modification Application submitted by NGET to a 
Transmission Owner pursuant to Section D, Part Two, sub-paragraph 2.2.3: 

3.1 A NGET Modification Application submitted by NGET to a Transmission Owner pursuant 
to Section D, Part Two, sub-paragraph 2.2.3 shall contain the following information: 

3.1.1  The User Application Date. 

3.1.2 The date on which NGET wishes the Modification to be made Operational. 
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SCHEDULE SEVEN 

SYSTEM CONSTRUCTION APPLICATIONS 

 

1. Requirements for a System Construction Application submitted by NGET to a 
Transmission Owner pursuant to Section D, Part Two, sub-paragraph 2.2.2: 

1.1 A System Construction Application submitted by NGET to a Transmission Owner 
pursuant to Section D, Part Two, sub-paragraph 2.2.2 shall contain the following 
information: 

1.1.1 The User Application Date.  

1.1.2 Identify the location or intended location of any User Plant and Apparatus in 
relation to which the User Application relates. 

1.1.3 Standard Planning Data.   

1.1.4 The User's intended Transmission Entry Capacity. 

1.1.5 The date on which NGET wishes the System Construction to be made 
Operational.  

1.1.6 The details of any charging options exercised by the User to the extent necessary 
for the Transmission Owner to calculate TO Charges in respect of those options 
in accordance with its charging methodology.  

2. Requirements for a System Construction Application submitted by NGET to a 
Transmission Owner pursuant to Section D, Part Two, sub-paragraph 2.2.3: 

2.1 A System Construction Application submitted by NGET to a Transmission Owner 
pursuant to Section D, Part Two, sub-paragraph 2.2.3 shall contain the following 
information: 

2.1.1  The User Application Date. 

2.1.2 The date on which NGET wishes the System Construction to be made 
Operational.   
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SCHEDULE EIGHT 

TO CONSTRUCTION OFFER 

 

1. Requirements of a TO Construction Offer 

1.1 Unless otherwise agreed with NGET, a TO Construction Offer shall be signed by the 
Transmission Owner and shall include the information set out in Transmission Licence 
Condition D4A and, to the extent that such information does not otherwise require it, shall 
also include the following: 

1.1.1 a description of any Change(s) to its Transmission System required to give effect 
to the Construction Project; 

1.1.2 a description of any associated variation in the Transmission Services to be 
provided to NGET under Section C, Part One, paragraph 2.1 and including 
(where appropriate) any new or revised Normal Capability Limits that will apply;  

1.1.3 a contract (a "TO Construction Agreement") for the construction of those 
Changes to its Transmission System described in paragraph 1.1.1, which is 
capable of being entered into by NGET and which binds NGET upon signature, 
and which shall contain the following: 

1.1.3.1 commercial terms in, or substantially in, the form set out in Schedule 
Nine; 

1.1.3.2  a description (in the form of Appendices) of any of the following types of 
works required to be undertaken by the Transmission Owner to give 
effect to the Construction Project: 

   (a) Transmission Connection Asset Works; 

  (b) Transmission Reinforcement Works; 

  (c) Seven Year Statement Works;   

  (d) One Off Works; and 

(e) such additional works as are required in order to comply with any 
relevant Consents in relation to any of the works in (a) - (d) 
above, 

(referred to together as the "Transmission Construction Works") 

1.1.3.3 Appendices setting out any User Works and Third Party Works, 
respectively, associated with the Construction Project; 
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1.1.3.4 an Appendix setting out the TO Construction Programme, including the 
date on which the Transmission Construction Works shall be completed;  

1.1.3.5 the Independent Engineer for the purposes of the TO Construction 
Agreement; 

1.1.3.6 the date by which NGET or the User shall have commenced, or shall be 
ready to commence, the Commissioning Programme; 

1.1.3.7 the Completion Date; and 

1.1.3.8 such other terms as are or may be appropriate for the purpose of the TO 
Construction Agreement (including, without limitation, any Liquidated 
Damages).  

1.1.4 the likely material effect of Transmission Construction Works on other third 
parties (not including the User to whose User Application the TO Construction 
Offer relates); 

1.1.5 any Outage(s) forming part of or otherwise associated with the Transmission 
Construction Works; 

1.1.6 a description of any assumptions, technical limitations or works of other Parties 
which the TO Construction Offer is based upon and which are likely to be 
associated with the provision of Transmission Services at the Connection Site or 
New Connection Site or otherwise in relation to the construction of the relevant 
parts of the Construction Project including (without limitation) any SYS Works 
proposed for another Party's Transmission System which are required to be 
undertaken in order for the Transmission Owner to give effect to the TO 
Construction Offer; 

1.1.7  a description of any technical design or operational criteria which the 
Transmission Owner reasonably considers User Equipment would be required to 
meet in order for such Transmission Owner to comply with Standard Condition 
D3 of its Transmission Licence.  

1.2 In the case of a TO Construction Offer in relation to a New Connection, such TO 
Construction Offer may contain some or all of the following conditions: 

1.2.1 That NGET shall procure that the User enters into an Interface Agreement with 
the Transmission Owner covering the New Connection Site in a form to be 
agreed between the Transmission Owner and User but substantially in the form 
set out in Schedule O of the CUSC.  

1.2.2 That the New Connection Site is not a nominated site under the "NAECI" (the 
National Agreement for the Engineering Construction Industry) conditions and will 
not become one and any agreement for this site will be conditional upon this. 
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1.3 A TO Construction Offer shall remain open for acceptance by NGET according to the 
terms of Section D, Part Two, paragraph 5 of the Code. 

 

 

 



Version 2 Schedule 9-1 Rev 2 – 23rd September 2005   

SCHEDULE NINE 

 

TO CONSTRUCTION TERMS  

 

A. PRO FORMA TERMS FOR TO CONSTRUCTION AGREEMENT BETWEEN NGET 
AND A TRANSMISSION OWNER UNDERTAKING WORKS WHICH INCLUDE WORKS 
AT A RELEVANT CONNECTION SITE. 

 

1. Definitions and Interpretation 

1.1 Unless the subject matter or context otherwise requires or is inconsistent therewith, terms 
and expressions in this TO Construction Agreement shall have the same meanings, 
interpretations or constructions as set out in Section J of the Code. 

1.2 For the purposes of this TO Construction Agreement,  

1.2.1 "Consents" means, in relation to any Transmission Construction Works: 

(a) all such planning and other statutory consents; and  

(b) all wayleaves, easements, rights over or interests in land or any other 
consent; or 

(c) permission of any kind as shall be necessary for the construction of the 
Works or Planned Works and for commencement and carrying on of any 
activity proposed to be undertaken at or from such Transmission 
Construction Works when completed; 

1.3 The Relevant Connection Site and Works to which this TO Construction Agreement 
applies shall be as set out in the relevant Appendices to this TO Construction Agreement. 

2. Carrying out of the Works  

2.1 Forthwith following the Effective Date, the Transmission Owner and the User shall agree 
the Safety Rules and Local Safety Instructions to apply during the TO Construction 
Programme and TO Commissioning Programme.  Failing agreement within three months 
of the Effective Date, the matter shall be referred to the Independent Engineer for 
determination in accordance with paragraph 5 of this TO Construction Agreement.  

2.2 In relation to a Relevant Connection Site, the Transmission Owner shall, and NGET shall 
procure that the User shall, ensure that each other is supplied with a copy of the Safety 
Rules current from time to time, including any site-specific Safety Rules, and also a copy 
of the Local Safety Instructions applicable at each Relevant Connection Site from time to 
time. 
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2.3 Subject to paragraphs 2.4 and 2.6 forthwith following the Effective Date, the 
Transmission Owner shall use its best endeavours to obtain in relation to the 
Transmission Construction Works and NGET shall use its best endeavours to procure 
that the User obtains in relation to the User Works, all Consents.  Each shall give advice 
and assistance to the other to the extent reasonably required by the other in the 
furtherance of these obligations.  Further, each Party shall, and NGET shall procure that 
the User shall, so far as it is legally able to do so, grant to the other, or the User, all such 
wayleaves, easements, servitude rights or other rights over or interests (but not estates 
as regards land in England and Wales and not heritable or leasehold interests as regards 
land in Scotland) in land or any other consents reasonably required by the other or the 
User in order to enable the Works to be expeditiously completed and to enable that other 
to carry out its obligations to the other under this TO Construction Agreement and in all 
cases subject to such terms and conditions as are reasonable. 

2.4 The following additional provisions shall apply in respect of the Consents and 
Transmission Construction Works: 

2.4.1 All dates specified in this TO Construction Agreement are subject to the 
Transmission Owner obtaining Consents for the Transmission Construction 
Works in a form acceptable to it and within the time required to carry out the 
Transmission Construction Works in accordance with the TO Construction 
Programme. 

2.4.2 In the event of: 

(a)  the Consents not being obtained by the required date;  or 

(b) the Consents being subject to conditions which affect the dates;  or 

(c)  the Transmission Owner wishing to amend the Transmission 

Construction Works to facilitate the granting of the Consents, 

the Transmission Owner shall be entitled to revise the Transmission Construction 
Works (and as a consequence the relevant Appendices of this TO Construction 
Agreement which set out such Transmission Construction Works and any related 
charges).  For the avoidance of doubt such revisions shall be at the Transmission 
Owner's absolute discretion and the consent of NGET is not required. 

2.5 The Parties shall regularly update each other in writing or by such other means as the 
relevant Parties may agree as to progress made by them and, in the case of NGET, as to 
progress made by the User from time to time in the obtaining of relevant Consents 
pursuant paragraphs 2.3 or 2.4. 

2.6 NGET shall be liable to pay to the Transmission Owner: 

2.6.1 all of the Transmission Owner's Engineering Charges accrued;  and 

2.6.2 proper and reasonable out-of-pocket expenses incurred and/or paid or which the 
Transmission Owner is legally bound to incur or pay, 
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in seeking and obtaining the Consents the subject of paragraph 2.3 excluding any costs 
associated with the Seven Year Statement Works and any other works, to the extent that 
NGET has paid or is liable to pay such costs under another TO Construction Agreement.   

NGET acknowledges these out of pocket ancillary expenses may include planning 
inquiries or appeals and the capital costs together with reasonable legal and surveyors 
costs of landowners or occupiers in acquiring permanent easements or other rights in 
respect of any electric line or underground cable forming part of the Transmission 
Connection Asset Works.  This sum shall not include any capital costs incurred by the 
Transmission Owner in the acquisition by it of the freehold of any land upon which a land 
charge is payable.  The Transmission Owner shall keep NGET informed of the level of 
such charges and expenses being incurred.  NGET shall pay such sums within 30 (thirty) 
days of the date of the Transmission Owner's invoice therefor. 

2.7 Paragraphs 2.2, 2.3, 2.4 and 2.5 of Section J of the Code relating to Consents shall apply 
to the construction arrangements set out in this TO Construction Agreement as if set out 
here in full. 

2.8 NGET may by written notice to the Transmission Owner terminate this TO Construction 
Agreement at any time whereupon NGET shall in addition to the sums for which it is 
liable under paragraph 2.6 be liable to pay to the Transmission Owner a sum equal to the 
Transmission Owner's estimate or if applicable revised estimate of TO Final Sums.  
NGET shall pay such sums within 16 (sixteen) days of the date of the Transmission 
Owner's invoice(s) therefor and (where applicable) on termination the Transmission 
Owner shall disconnect the User's Equipment at the Relevant Connection Site and:  

2.8.1 NGET shall procure that a User removes any of the User's Equipment on the 
Transmission Owner's land within six months of the date of termination or such 
longer period as may be agreed between the Transmission Owner and the User; 
and  

2.8.2 the Transmission Owner shall remove any of the Transmission Connection 
Assets on the User's land within six months of the date of termination or such 
longer period as may be agreed between the Transmission Owner and the User. 

2.9 The Transmission Owner shall be entitled to contract or sub-contract for the carrying out 
of its respective parts of the Works.  NGET or any contractor on its or the User's behalf 
(as appropriate) shall be responsible for ensuring the commencement and carrying out of 
the User Works to such stage of completion as shall render them capable of being 
Commissioned in accordance with the TO Construction Programme and the 
Transmission Owner or any contractor on its behalf shall be responsible for commencing 
and carrying out the Transmission Construction Works to such stage of completion as 
shall render them capable of being Commissioned in accordance with the TO 
Construction Programme. 

2.10 NGET may, at its discretion, notify the Transmission Owner at any time in writing to 
discontinue, postpone or otherwise delay all or part of any Works or other activities under 
this TO Construction Agreement and may direct that the Transmission Owner produce an 
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amended TO Construction Programme and/or TO Commissioning Programme 
accordingly, as a consequence of: 

2.10.1 a User breaching any credit or security requirement pursuant to the CUSC or 
CUSC Construction Agreement;  

2.10.2 a delay or failure by NGET, a User or another Joint Project Party to obtain any 
Consents; or  

2.10.3 a delay or failure by another Joint Project Party under and pursuant to any other 
TO Construction Agreement in respect of the same Construction Project. 

2.11 During the period of and at the times and otherwise as provided in the TO Construction 
Programme and the TO Commissioning Programme the Transmission Owner shall allow 
NGET or the User and in either case their employees, agents, suppliers, contractors and 
subcontractors and NGET shall allow and ensure that the User allows (in relation to its 
sites) the Transmission Owner, its employees, agents, suppliers, contractors and sub-
contractors, necessary access to its site to enable each to carry out the Transmission 
Connection Asset Works and One Off Works or User Works but not so as to disrupt or 
delay the construction and completion of the other's Works on the said sites or the 
operation of any other's Plant and Apparatus located thereon, such access to be in 
accordance with any reasonable regulations relating thereto made by the site owner or 
occupier. 

2.12 Not later than six months prior to the Commissioning Programme Commencement Date, 
the Transmission Owner shall provide NGET with a draft TO Commissioning Programme 
for the Commissioning of the Transmission Connection Assets, and the User's 
Equipment.  NGET shall, as quickly as practicable and in any event within three months 
of receipt thereof, determine whether or not to approve the proposed Commissioning 
Programme (which approval shall not be unreasonably withheld or delayed) and shall 
within such three month period either notify the Transmission Owner of its approval or, in 
the event that NGET reasonably withholds its approval, notify the Transmission Owner of 
any changes or variations to the proposed commissioning programme recommended by 
NGET.  If the Transmission Owner does not accept such changes or variation submitted 
by NGET any dispute shall be referred to the Independent Engineer for determination.  
The TO Commissioning Programme agreed between the parties or determined by the 
Independent Engineer as the case may be shall be implemented by the parties and their 
sub-contractors in accordance with its terms. 

2.13 If at any time prior to the Completion Date it is necessary for the Transmission Owner or 
the Transmission Owner in its reasonable discretion wishes to make any addition to or 
omission from or amendment to its Transmission Connection Asset Works and/or 
Transmission Reinforcement Works and/or the One Off Works and/or the Third Party 
Works the Transmission Owner shall notify NGET in writing of such addition, omission or 
amendment and the relevant Appendix of this TO Construction Agreement shall be 
automatically amended to reflect the change. 
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2.14 Transmission Reinforcement Works are conditional on any relevant nuclear generator 
granting approval to the carrying out of the Transmission Construction Works in terms of 
any Nuclear Site Licence Provisions Agreement.  In the event of the relevant nuclear 
generator not granting approval the Transmission Owner shall be entitled to change the 
Transmission Construction Works, the TO Construction Programme and all dates 
specified in this TO Construction Agreement. 

2.15 It is hereby agreed and declared for the purposes of the Construction (Design and 
Management) Regulations 1994 that the Transmission Owner is the only client in respect 
of the Transmission Construction Works and shall accordingly discharge all the duties of 
a client under the said Regulations.  

2.16 The Transmission Owner and NGET hereby agree and acknowledge that this TO 
Construction Agreement is not to be treated as a construction contract within the meaning 
of section 104 of the Housing Grants, Construction and Re-generation Act 1996 and 
sections 104 to 113 of the said Act shall have no application to any part of the 
Transmission Construction Works and the Parties' rights and obligations with regard to 
matters of dispute resolution and payment procedures are as expressly set out herein. 

3. DELAYS 

3.1 If either Party shall have reason to believe that it, another Transmission Owner or, in the 
case of NGET a User, is being delayed or will be delayed in carrying out that Party's or a 
User's Works (as appropriate) for any reason (whether it is one entitling it to the fixing of 
a new date under paragraph 3.2 of this TO Construction Agreement or not) it shall 
forthwith notify the other Party in writing of the circumstances giving rise to the delay and 
of the extent of the actual and/or anticipated delay.  

3.2 If prior to the Completion Date a Party (in this paragraph 3.2 the "Affected Party") shall 
be delayed in carrying out any of the Affected Party's Works (including their 
commissioning) by reason of (a) any act, default or omission on the part of the other 
Party (in this paragraph the "Defaulting Party") or of the Defaulting Party's employees, 
agents, contractors, sub-contractors or, in the case where NGET is the Defaulting Party, 
by reason of a delay by the User or (b) any act, default or omission on the part of any 
Transmission Owner which is not a Party to this TO Construction Agreement or its 
employees, agents, contractors or subcontractors or (c) by reason of an event of Force 
Majeure, the Affected Party shall be entitled to have such later date or dates fixed as the 
Commissioning Programme Commencement Date and/or (as the case may be) the 
Completion Date as may be fair and reasonable in the circumstances provided that it 
shall have notified the Defaulting Party in writing of such act, default or omission or event 
of Force Majeure within 28 days of it becoming aware of the occurrence giving rise to the 
delay together with an estimate of the proposed delay which it will cause the Affected 
Party.  In the event of a dispute between the parties over what is or are any fair and 
reasonable date or dates to be fixed in the circumstance this shall be promptly referred to 
and determined by the Independent Engineer.  Once the new date or dates are fixed the 
TO Construction Programme and/or TO Commissioning Programme shall be deemed 
automatically amended as appropriate. 
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4. COMMISSIONING PROGRAMME AND LIQUIDATED DAMAGES 

4.1 Each Party shall give written notice to the other declaring its readiness to commence the 
Commissioning Programme when this is the case. 

4.2 The Commissioning Programme shall commence forthwith once both Parties shall have 
given written notice to the other under paragraph 4.1. 

4.3 The Transmission Construction Works shall be deemed to have been Commissioned on 
the date that the Independent Engineer certifies in writing to that effect. 

4.4 In the event that the actual date of commencement of the Commissioning Programme 
shall be later than the Commissioning Programme Commencement Date the 
Transmission Owner (if and to the extent that it is responsible for delayed commissioning 
beyond the Commissioning Programme Commencement Date, such responsibility and/or 
its extent to be determined by the Independent Engineer failing agreement between the 
parties) shall be liable to pay to NGET Liquidated Damages for each day that the actual 
date of commencement of the Commissioning Programme is later than the 
Commissioning Programme Commencement Date.  It is declared and agreed that such 
Liquidated Damages shall cease to be payable in respect of any period after the date of 
actual commencement of the Commissioning Programme. 

4.5 In the event that the actual date on which the Transmission Construction Works are 
Commissioned is later than the Completion Date the Transmission Owner (if and to the 
extent that it is responsible for delayed completion beyond the Completion Date, such 
responsibility and/or its extent to be determined by the Independent Engineer failing 
agreement between the Parties) shall be liable to pay to NGET Liquidated Damages for 
each day that the actual date on which the Transmission Construction Works are 
Commissioned is later than the Completion Date.  It is hereby agreed and declared that 
such Liquidated Damages shall cease to be payable in respect of any period after 
completion of the Transmission Construction Works. 

4.6 Liquidated Damages payable under paragraphs 4.4 and 4.5 shall accumulate on a daily 
basis but shall be payable calendar monthly.  On or before the 13th day of each month the 
Party entitled to receive the payment of Liquidated Damages shall send to the other Party 
a statement of the Liquidated Damages which have accrued due in the previous calendar 
month.  The Party receiving such statement shall in the absence of manifest error pay the 
Liquidated Damages shown on the statement within 28 days of the date upon which the 
statement is received. 

4.7 Without prejudice to and in addition to the obligation of NGET pursuant to paragraph 2.6 
the payment or allowance of Liquidated Damages pursuant to this paragraph 4 shall be in 
full satisfaction of the Transmission Owner's liability for failure to perform its obligations 
by the Commissioning Programme Commencement Date and/or the Completion Date as 
appropriate. 

4.8 In the event that NGET or a User shall have failed, in circumstances not entitling NGET to 
the fixing of a new date as the Commissioning Programme Commencement Date 
pursuant to paragraph 3.2, to procure that the User complete the User Works by the 
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Construction Backstop Date to a stage where NGET or such User (as appropriate) is 
ready to commence the Commissioning Programme, the Transmission Owner shall have 
the right to terminate this TO Construction Agreement upon giving notice in writing to 
NGET.  In the event of such termination NGET shall in addition to the amounts for which 
it is liable under paragraph 2.6, also be liable to the Transmission Owner to pay a sum 
equal to the Transmission Owner's estimate or revised estimate of TO Final Sums.  
NGET shall pay such sums within 14 (fourteen) days of the date of the Transmission 
Owner's invoice(s) therefor and on termination (where applicable) The Transmission 
Owner shall disconnect the User Equipment at the Relevant Connection Site and (a) 
NGET shall, or shall ensure that the User shall, remove any of the User Equipment on 
the Transmission Owner's land within six months of the date of termination or such longer 
period as may be agreed between the Transmission Owner and NGET or the 
Transmission Owner and the User and (b) the Transmission Owner shall remove any 
Transmission Connection Assets on the User's land within six months of the date of 
termination or such longer period as may be agreed between the Transmission Owner or 
NGET and the User. 

5. INDEPENDENT ENGINEER 

In relation to matters raised pursuant to this TO Construction Agreement, the Parties 
agree and shall procure that the Independent Engineer shall act as an expert and not as 
an arbitrator and shall decide those matters referred or reserved to him under this TO 
Construction Agreement by reference to Good Industry Practice using his skill, 
experience and knowledge and with regard to such other matters as the Independent 
Engineer in his sole discretion considers appropriate.  All references to the Independent 
Engineer shall be made in writing by either Party with notice to the other being given 
contemporaneously as soon as reasonably practicable and in any event within 16 days of 
the occurrence of the dispute to be referred to the Independent Engineer.  The Parties 
shall promptly supply the Independent Engineer with such documents and information as 
he may request when considering such question.  The Independent Engineer shall use 
his best endeavours to give his decision upon the question before him as soon as 
possible following its referral to him.  The Parties shall share equally the fees and 
expenses of the Independent Engineer.  The Parties expressly acknowledge that 
submission of disputes for resolution by the Independent Engineer does not preclude 
subsequent submission of disputes for resolution by arbitration as provided in Section H 
of the Code.  Pending any such submission the parties shall treat the Independent 
Engineer's decision as final and binding. 

6. BECOMING OPERATIONAL 

6.1 Without prejudice to paragraph 5 and subject to the provisions of this TO Construction 
Agreement, the Transmission Owner shall assist NGET in Connecting and Energising the 
User Equipment at the Relevant Connection Site including by: 

 (a) completing any Works required to be completed by the Transmission Owner at 
the times and in such manner as set out in the TO Construction Programme;  and 
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 (b)  completing any operations, tests or other activities required to be completed by 
the Transmission Owner at the times and in such manner as set out in the 
Commissioning Programme.  

7. TO FINAL SUMS 

7.1 Within 58 days of the date of termination of this TO Construction Agreement the 
Transmission Owner shall: 

 (a) furnish NGET with a further statement showing a revised estimate of TO Final 
Sums and will provide as soon as practicable evidence of such costs having 
been incurred;  and 

 (b) by written notice to NGET inform NGET of all capital items which cost the 
Transmission Owner in excess of £10,000 and in relation to which an amount on 
account of TO Final Sums shall have been paid and whether the Transmission 
Owner (1) wishes to retain the said capital items or (2) dispose of them. 

7.2 In respect of all capital items which the Transmission Owner wishes to retain (other than 
those which have been, or are proposed to be installed as a replacement for 
Transmission Plant and Transmission Apparatus) the Transmission Owner shall forthwith 
reimburse to NGET the amount paid by NGET on account of TO Final Sums in respect of 
the said capital items (including without limitation the amount paid on account of the 
design, purchase, installation and testing of the said capital item and also associated 
construction works and interest charges) together with interest calculated thereon on a 
daily basis from the date of termination of this TO Construction Agreement to the date of 
payment at Base Rate for the time being and from time to time provided that in the event 
that the Transmission Owner wishes to retain any capital item which has been installed 
but wishes to remove it to storage or to another site then it shall only reimburse to NGET 
the cost of the capital item and not the costs of such installation and shall deduct from 
any reimbursement due to NGET the costs of removal and/or storage. 

7.3 In respect of all capital items which the Transmission Owner wishes to dispose (other 
than those which have been, or are proposed to be installed as a replacement for 
Transmission Plant and Transmission Apparatus) it shall forthwith (and subject to the 
Transmission Owner obtaining the consent of the Authority under its Transmission 
Licence if required) sell or procure the sale of the said capital item on an arms-length 
basis as soon as reasonably practicable.  Forthwith upon receipt of the sale proceeds the 
Transmission Owner shall pay to NGET the proceeds received from any such sale 
together with interest thereon calculated on a daily basis from the date of termination to 
the date of payment at Base Rate for the time being and from time to time less any 
reasonable costs associated with the sale including the costs and expenses reasonably 
incurred and/or paid and/or which the Transmission Owner is legally bound to pay on 
removing the capital item, any storage charges and any costs reasonably incurred by the 
Transmission Owner in respect of reinstatement associated with removal of the capital 
item.  The Transmission Owner shall provide NGET with reasonably sufficient evidence 
of all such costs and expenses having been incurred.  If the Authority does not agree to 
the disposal of the capital item the capital item shall be retained by the Transmission 
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Owner and the Transmission Owner shall reimburse NGET the notional current market 
value in situ of the said capital item as between a willing buyer and a willing seller as 
agreed between the Parties and failing agreement as determined pursuant to Section H 
of the Code together with interest thereon calculated on a daily basis from the date of 
termination of this TO Construction Agreement to the date of payment at Base Rate for 
the time being and from time to time. 

7.4 As soon as reasonably practicable after termination of this TO Construction Agreement 
the Transmission Owner shall provide NGET with a statement of and invoice for the TO 
Final Sums together with evidence of such costs having been incurred and/or paid and/or 
having been committed to be incurred.  If the TO Final Sums are greater than the 
payments made by NGET in respect of the Transmission Owner's estimate(s) of TO Final 
Sums NGET shall within 35 days of the said statement and invoice prepared by the 
Transmission Owner pay to the Transmission Owner the additional payments due by 
NGET together with interest calculated thereon on a daily basis at Base Rate for the time 
being and from time to time from the date of previous payment(s) sums equal to the 
Transmission Owner's estimate of TO Final Sums to the date of the statement of and 
invoice for TO Final Sums.  If the TO Final Sums is less than the payments made by 
NGET in respect of the Transmission Owner's estimate of TO Final Sums paid by NGET 
following termination of this TO Construction Agreement the Transmission Owner shall 
forthwith pay to NGET the excess paid together with interest on a daily basis at the Base 
Rate for the time being and from time to time from the date of payment of the fair and 
reasonable estimate of TO Final Sums to the date of reimbursement by the Transmission 
Owner of the said excess paid. 

7.5 Provision of Bi-annual Estimate 

 The Transmission Owner shall provide to NGET an estimate ("the Bi-annual Estimate") 
in substantially the form set out in the relevant Appendix to this TO Construction 
Agreement and showing the amounts of all payments required or which may be required 
to be made by NGET to the Transmission Owner in respect of TO Final Sums and 
Engineering Charges and other expenses in relation to seeking Consents referred to in 
paragraph 2.4 at the following times and in respect of the following periods:- 

(a) forthwith and on and with effect from the Effective Date, in respect of the period 
from the Effective Date until the next following 31st March or 30th September 
(whichever shall first occur);  and 

(b) not less than 82 (eighty-two) days (or if such day is not a Business Day the next 
following Business Day) prior to each 31st March and 30th September thereafter 
in respect of the period of six calendar months commencing on the immediately 
following 1st April or 1st October (as the case may be), until this TO Construction 
Agreement shall be terminated or shall expire in accordance with paragraph 8. 

 The Transmission Owner shall provide NGET with all advice and assistance reasonably 
requested by NGET in relation to any discussions or correspondence with a User in 
connection with Bi-annual Estimates.  
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7.6 Entitlement to Estimate 

If the Transmission Owner is (for whatever reason) unable on any relevant date to 
calculate precisely any sum due or which has accrued due or in respect of which NGET 
has a liability to the Transmission Owner for payment under any of the provisions of this 
TO Construction Agreement, the Transmission Owner shall be entitled to invoice NGET 
for a sum equal to the Transmission Owner's fair and reasonable estimate of the sums 
due or which may become due or in respect of which NGET has a liability to the 
Transmission Owner for payment.  The Transmission Owner shall also be entitled to send 
NGET further invoices for such sums not covered in previous invoices.  NGET shall pay 
the Transmission Owner all sums so invoiced by the Transmission Owner. 

8. TERM 

8.1 Subject to the provisions for earlier termination set out in the Code, this TO Construction 
Agreement shall continue in force unless and until terminated in accordance with 
paragraphs 2.8, or 4.8. 

8.2 Any provisions for payment survive the termination of this TO Construction Agreement. 

9. THE CODE 

9.1 The provisions of: 

9.1.1 Section E (Payment); 

9.1.2 Section F (Confidentiality); 

9.1.3 Section G, paragraphs 5 (Third Party Rights), 6 (Transfer and Sub-contracting),  
7 (Intellectual Property), 8 (Force Majeure), 9 (Privilege), 10 (Waiver), 11 
(Nominated Representative), 12 (Communications), 13 (Counterparts), 14 
(Severance of Terms), 15 (Language), 16 (Data Protection Act), 17 (Jurisdiction), 
18 (Governing Law), 19 (No Partnership) 

of the Code shall apply to this TO Construction Agreement as if set out in this TO 
Construction Agreement in full. 

10. DISPUTES 

10.1 Except as specifically provided for in this TO Construction Agreement any dispute arising 
under the terms of this TO Construction Agreement shall be referred to arbitration in 
accordance with the terms of Section H of the Code. 

11. VARIATIONS 

11.1 Subject to paragraphs 11.2 and 11.3 below, no variation to this TO Construction 
Agreement shall be effective unless made in writing and signed by or on behalf of both 
the Transmission Owner and NGET. 
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11.2 The Transmission Owner and NGET shall effect any amendment required to be made to 
this TO Construction Agreement by the Authority as a result of a change in the Code or a 
Licence or an order or direction made pursuant to the Act or a Licence.  NGET hereby 
authorises and instructs the Transmission Owner to make any such amendments on its 
behalf and undertakes not to withdraw, qualify or revoke such authority or instruction at 
any time. 

11.3 The Transmission Owner has the right to vary any Appendices to this TO Construction 
Agreement in accordance with paragraphs 2.4 or 2.13. 
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B. PROFORMA TERMS FOR TO CONSTRUCTION AGREEMENT BETWEEN NGET 
AND A TRANSMISSION OWNER ONLY UNDERTAKING WORKS WHICH ARE NOT 
AT A RELEVANT CONNECTION SITE. 

1. Definitions and Interpretation 

1.1 Unless the subject matter or context otherwise requires or is inconsistent therewith, terms 
and expressions in this TO Construction Agreement shall have the same meanings, 
interpretations or constructions as set out in Section J of the Code. 

1.2 For the purposes of this TO Construction Agreement,  

1.2.1 "Consents" means, in relation to any Transmission Construction Works: 

(a) all such planning and other statutory consents; and  

(b) all wayleaves, easements, rights over or interests in land or any other 
consent; or 

(c) permission of any kind as shall be necessary for the construction of the 
Works and for commencement and carrying on of any activity proposed 
to be undertaken at or from such Transmission Construction Works when 
completed. 

1.3 The Relevant Connection Site and Works to which this TO Construction Agreement 
applies shall be as set out in the relevant Appendices to this TO Construction Agreement. 

2. Carrying out of the Works  

2.1 Subject to paragraph 2.2, forthwith following the Effective Date, the Transmission Owner 
shall use its best endeavours to obtain in relation to the Transmission Construction 
Works and NGET shall use its best endeavours to procure that the User obtains in 
relation to the User Works, all Consents.  Each shall give advice and assistance to the 
other to the extent reasonably required by the other in the furtherance of these 
obligations.  Further, each Party shall, and NGET shall procure that the User shall, so far 
as it is legally able to do so, grant to the other, or the User, all such wayleaves, 
easements, servitude rights or other rights over or interests (but not estates as regards 
land in England and Wales and not heritable or leasehold interests as regards land in 
Scotland) in land or any other consents reasonably required by the other or the User in 
order to enable the Works to be expeditiously completed and to enable that other to carry 
out its obligations to the other under this TO Construction Agreement and in all cases 
subject to such terms and conditions as are reasonable. 

2.2 The following additional provisions shall apply in respect of the Consents and 
Transmission Construction Works: 

2.2.1 All dates specified in this TO Construction Agreement are subject to the 
Transmission Owner obtaining Consents for the Transmission Construction 
Works in a form acceptable to it and within the time required to carry out the 
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Transmission Construction Works in accordance with the TO Construction 
Programme. 

2.2.2 In the event of:- 

(a)  the Consents not being obtained by the required date;  or 

(b) the Consents being subject to conditions which affect the dates;  or 

(c)  the Transmission Owner wishing to amend the Transmission 

Construction Works to facilitate the granting of the Consents, 

the Transmission Owner shall be entitled to revise the Transmission Construction 
Works (and as a consequence the relevant Appendices of this TO Construction 
Agreement which set out such Transmission Construction Works and any related 
charges).  For the avoidance of doubt such revisions shall be at the Transmission 
Owner's absolute discretion and the consent of NGET is not required. 

2.3 The Parties shall regularly update each other in writing or by such other means as the 
relevant Parties may agree as to progress made by them and, in the case of NGET, as to 
progress made by the User from time to time in the obtaining of relevant Consents 
pursuant paragraphs 2.1 or 2.2. 

2.4 NGET shall be liable to pay to the Transmission Owner: 

2.4.1 all of the Transmission Owner's Engineering Charges accrued;  and 

2.4.2 proper and reasonable out-of-pocket expenses incurred and/or paid or which the 
Transmission Owner is legally bound to incur or pay, 

in seeking and obtaining the Consents the subject of paragraph 2.1 excluding any costs 
associated with the Seven Year Statement Works and any other works, to the extent that 
NGET has paid or is liable to pay such costs under another TO Construction Agreement.   

NGET acknowledges these out of pocket ancillary expenses may include planning 
inquiries or appeals and the capital costs together with reasonable legal and surveyors 
costs of landowners or occupiers in acquiring permanent easements or other rights in 
respect of any electric line or underground cable forming part of the Transmission 
Connection Asset Works.  This sum shall not include any capital costs incurred by the 
Transmission Owner in the acquisition by it of the freehold of any land upon which a land 
charge is payable.  The Transmission Owner shall keep NGET informed of the level of 
such charges and expenses being incurred.  NGET shall pay such sums within 30 (thirty) 
days of the date of the Transmission Owner's invoice therefor. 

2.5 Paragraphs 2.2, 2.3, 2.4 and 2.5 of Section J of the Code relating to Consents shall apply 
to the construction arrangements set out in this TO Construction Agreement as if set out 
here in full. 
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2.6 NGET may by written notice to the Transmission Owner terminate this TO Construction 
Agreement at any time whereupon NGET shall in addition to the sums for which it is 
liable under paragraph 2.4 be liable to pay to the Transmission Owner a sum equal to the 
Transmission Owner's estimate or if applicable revised estimate of TO Final Sums.  
NGET shall pay such sums within 16 (sixteen) days of the date of the Transmission 
Owner's invoice(s) therefor.  

2.7 The Transmission Owner shall be entitled to contract or sub-contract for the carrying out 
of its respective parts of the Works.  NGET or any contractor on its or the User's behalf 
(as appropriate) shall be responsible for ensuring the commencement and carrying out of 
the User Works to such stage of completion as shall render them capable of being 
Commissioned in accordance with the TO Construction Programme and the 
Transmission Owner or any contractor on its behalf shall be responsible for commencing 
and carrying out the Transmission Construction Works to such stage of completion as 
shall render them capable of being Commissioned in accordance with the TO 
Construction Programme. 

2.8 NGET may, at its discretion, notify the Transmission Owner at any time in writing to 
discontinue, postpone or otherwise delay all or part of any Works or other activities under 
this TO Construction Agreement and may direct that the Transmission Owner produce an 
amended TO Construction Programme accordingly, as a consequence of: 

2.8.1 a User breaching any credit or security requirement pursuant to the CUSC or 
CUSC Construction Agreement;  

2.8.2 a delay or failure by NGET, a User or another Joint Project Party to obtain any 
Consents; or  

2.8.3 a delay or failure by another Joint Project Party under and pursuant to any other 
TO Construction Agreement in respect of the same Construction Project. 

2.9 If at any time prior to the Completion Date it is necessary for the Transmission Owner or 
the Transmission Owner in its reasonable discretion wishes to make any addition to or 
omission from or amendment to its Transmission Reinforcement Works and/or the One 
Off Works and/or the Third Party Works the Transmission Owner shall notify NGET in 
writing of such addition, omission or amendment and the relevant Appendix of this TO 
Construction Agreement shall be automatically amended to reflect the change. 

2.10 Transmission Reinforcement Works are conditional on any relevant nuclear generator 
granting approval to the carrying out of the Transmission Construction Works in terms of 
any Nuclear Site Licence Provisions Agreement.  In the event of the relevant nuclear 
generator not granting approval the Transmission Owner shall be entitled to change the 
Transmission Construction Works, the TO Construction Programme and all dates 
specified in this TO Construction Agreement. 

2.11 It is hereby agreed and declared for the purposes of the Construction (Design and 
Management) Regulations 1994 that the Transmission Owner is the only client in respect 
of the Transmission Construction Works and shall accordingly discharge all the duties of 
a client under the said Regulations.  
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2.12 The Transmission Owner and NGET hereby agree and acknowledge that this TO 
Construction Agreement is not to be treated as a construction contract within the meaning 
of section 104 of the Housing Grants, Construction and Re-generation Act 1996 and 
sections 104 to 113 of the said Act shall have no application to any part of the 
Transmission Construction Works and the Parties' rights and obligations with regard to 
matters of dispute resolution and payment procedures are as expressly set out herein. 

3. DELAYS 

3.1 If either Party shall have reason to believe that it, another Transmission Owner or, in the 
case of NGET a User, is being delayed or will be delayed in carrying out that Party's or a 
User's Works (as appropriate) for any reason (whether it is one entitling it to the fixing of 
a new date under paragraph 3.2 of this TO Construction Agreement or not) it shall 
forthwith notify the other Party in writing of the circumstances giving rise to the delay and 
of the extent of the actual and/or anticipated delay.  

3.2 If prior to the Completion Date a Party (in this paragraph 3.2 the "Affected Party") shall 
be delayed in carrying out any of the Affected Party's Works (including their 
commissioning) by reason of (a) any act, default or omission on the part of the other 
Party (in this paragraph the "Defaulting Party") or of the Defaulting Party's employees, 
agents, contractors, sub-contractors or, in the case where NGET is the Defaulting Party, 
by reason of a delay by the User or (b) any act, default or omission on the part of any 
Transmission Owner which is not a Party to this TO Construction Agreement or its 
employees, agents, contractors or subcontractors or (c) by reason of an event of Force 
Majeure, the Affected Party shall be entitled to have such later date or dates fixed as the 
Completion Date as may be fair and reasonable in the circumstances provided that it 
shall have notified the Defaulting Party in writing of such act, default or omission or event 
of Force Majeure within 28 days of it becoming aware of the occurrence giving rise to the 
delay together with an estimate of the proposed delay which it will cause the Affected 
Party.  In the event of a dispute between the parties over what is or are any fair and 
reasonable date or dates to be fixed in the circumstance this shall be promptly referred to 
and determined by the Independent Engineer.  Once the new date or dates are fixed the 
TO Construction Programme shall be deemed automatically amended as appropriate. 

4. COMMISSIONING PROGRAMME AND LIQUIDATED DAMAGES 

4.1 The Transmission Construction Works shall be deemed to have been Commissioned on 
the date that the Independent Engineer certifies in writing to that effect. 

4.2 In the event that the actual date on which the Transmission Construction Works are 
Commissioned is later than the Completion Date the Transmission Owner (if and to the 
extent that it is responsible for delayed completion beyond the Completion Date, such 
responsibility and/or its extent to be determined by the Independent Engineer failing 
agreement between the Parties) shall be liable to pay to NGET Liquidated Damages for 
each day that the actual date on which the Transmission Construction Works are 
Commissioned is later than the Completion Date.  It is hereby agreed and declared that 
such Liquidated Damages shall cease to be payable in respect of any period after 
completion of the Transmission Construction Works. 
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4.3 Liquidated Damages payable under paragraph 4.2 shall accumulate on a daily basis but 
shall be payable calendar monthly.  On or before the 13th day of each month the Party 
entitled to receive the payment of Liquidated Damages shall send to the other Party a 
statement of the Liquidated Damages which have accrued due in the previous calendar 
month.  The Party receiving such statement shall in the absence of manifest error pay the 
Liquidated Damages shown on the statement within 28 days of the date upon which the 
statement is received. 

4.4 Without prejudice to and in addition to the obligation of NGET pursuant to paragraph 2.4 
the payment or allowance of Liquidated Damages pursuant to this paragraph 4 shall be in 
full satisfaction of the Transmission Owner's liability for failure to perform its obligations 
by the Completion Date. 

5. INDEPENDENT ENGINEER 

In relation to matters raised pursuant to this TO Construction Agreement, the Parties 
agree and shall procure that the Independent Engineer shall act as an expert and not as 
an arbitrator and shall decide those matters referred or reserved to him under this TO 
Construction Agreement by reference to Good Industry Practice using his skill, 
experience and knowledge and with regard to such other matters as the Independent 
Engineer in his sole discretion considers appropriate.  All references to the Independent 
Engineer shall be made in writing by either Party with notice to the other being given 
contemporaneously as soon as reasonably practicable and in any event within 14 days of 
the occurrence of the dispute to be referred to the Independent Engineer.  The Parties 
shall promptly supply the Independent Engineer with such documents and information as 
he may request when considering such question.  The Independent Engineer shall use 
his best endeavours to give his decision upon the question before him as soon as 
possible following its referral to him.  The Parties shall share equally the fees and 
expenses of the Independent Engineer.  The Parties expressly acknowledge that 
submission of disputes for resolution by the Independent Engineer does not preclude 
subsequent submission of disputes for resolution by arbitration as provided in Section H 
of the Code.  Pending any such submission the parties shall treat the Independent 
Engineer's decision as final and binding. 

6. TO FINAL SUMS 

6.1 Within 55 days of the date of termination of this TO Construction Agreement the 
Transmission Owner shall: 

 (a) furnish NGET with a further statement showing a revised estimate of TO Final 
Sums and will provide as soon as practicable evidence of such costs having 
been incurred;  and 

 (b) by written notice to NGET inform NGET of all capital items which cost the 
Transmission Owner in excess of £10,000 and in relation to which an amount on 
account of TO Final Sums shall have been paid and whether the Transmission 
Owner (1) wishes to retain the said capital items or (2) dispose of them. 
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6.2 In respect of all capital items which the Transmission Owner wishes to retain (other than 
those which have been, or are proposed to be installed as a replacement for 
Transmission Plant and Transmission Apparatus) the Transmission Owner shall forthwith 
reimburse to NGET the amount paid by NGET on account of TO Final Sums in respect of 
the said capital items (including without limitation the amount paid on account of the 
design, purchase, installation and testing of the said capital item and also associated 
construction works and interest charges) together with interest calculated thereon on a 
daily basis from the date of termination of this TO Construction Agreement to the date of 
payment at Base Rate for the time being and from time to time provided that in the event 
that the Transmission Owner wishes to retain any capital item which has been installed 
but wishes to remove it to storage or to another site then it shall only reimburse to NGET 
the cost of the capital item and not the costs of such installation and shall deduct from 
any reimbursement due to the User the costs of removal and/or storage. 

6.3 In respect of all capital items which the Transmission Owner wishes to dispose (other 
than those which have been, or are proposed to be installed as a replacement for 
Transmission Plant and Transmission Apparatus) it shall forthwith (and subject to the 
Transmission Owner obtaining the consent of the Authority under its Transmission 
Licence if required) sell or procure the sale of the said capital item on an arms-length 
basis as soon as reasonably practicable.  Forthwith upon receipt of the sale proceeds the 
Transmission Owner shall pay to NGET the proceeds received from any such sale 
together with interest thereon calculated on a daily basis from the date of termination to 
the date of payment at Base Rate for the time being and from time to time less any 
reasonable costs associated with the sale including the costs and expenses reasonably 
incurred and/or paid and/or which the Transmission Owner is legally bound to pay on 
removing the capital item, any storage charges and any costs reasonably incurred by the 
Transmission Owner in respect of reinstatement associated with removal of the capital 
item.  the Transmission Owner shall provide NGET with reasonably sufficient evidence of 
all such costs and expenses having been incurred.  If the Authority does not agree to the 
disposal of the capital item the capital item shall be retained by the Transmission Owner 
and the Transmission Owner shall reimburse NGET the notional current market value in 
situ of the said capital item as between a willing buyer and a willing seller as agreed 
between the Parties and failing agreement as determined pursuant to Section H of the 
Code together with interest thereon calculated on a daily basis from the date of 
termination of this TO Construction Agreement to the date of payment at Base Rate for 
the time being and from time to time. 

6.4 As soon as reasonably practicable after termination of this TO Construction Agreement 
the Transmission Owner shall provide NGET with a statement of and invoice for the TO 
Final Sums together with evidence of such costs having been incurred and/or paid and/or 
having been committed to be incurred.  If the TO Final Sums are greater than the 
payments made by NGET in respect of the Transmission Owner's estimate(s) of TO Final 
Sums NGET shall within 35 days of the said statement and invoice prepared by the 
Transmission Owner pay to the Transmission Owner the additional payments due by 
NGET together with interest calculated thereon on a daily basis at Base Rate for the time 
being and from time to time from the date of previous payment(s) sums equal to the 
Transmission Owner's estimate of TO Final Sums to the date of the statement of and 
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invoice for TO Final Sums.  If the TO Final Sums is less than the payments made by 
NGET in respect of the Transmission Owner's estimate of Final Sums paid by NGET 
following termination of this TO Construction Agreement the Transmission Owner shall 
forthwith pay to NGET the excess paid together with interest on a daily basis at the Base 
Rate for the time being and from time to time from the date of payment of the fair and 
reasonable estimate of TO Final Sums to the date of reimbursement by the Transmission 
Owner of the said excess paid. 

6.5 Provision of Bi-annual Estimate 

 The Transmission Owner shall provide to NGET an estimate ("the Bi-annual Estimate") in 
substantially the form set out in the relevant Appendix to this TO Construction Agreement 
and showing the amounts of all payments required or which may be required to be made 
by NGET to the Transmission Owner in respect of TO Final Sums at the following times 
and in respect of the following periods:- 

(a) forthwith on and with effect from the Effective Date, in respect of the period from 
the Effective Date until the next following 31st March or 30th September 
(whichever shall first occur);  and 

(b) not less than 82 (eighty-two) days (or if such day is not a Business Day the next 
following Business Day) prior to each 31st March and 30th September thereafter 
in respect of the period of six calendar months commencing immediately 
following 1st April or 1st October (as the case may be), until this TO Construction 
Agreement shall be terminated or shall expire in accordance with paragraph 7. 

 The Transmission Owner shall provide NGET with all advice and assistance reasonably 
requested by NGET in relation to any discussions or correspondence with a User in 
connection with Bi-annual Estimates.  

6.6 Entitlement to Estimate 

If the Transmission Owner is (for whatever reason) unable on any relevant date to 
calculate precisely any sum due or which has accrued due or in respect of which NGET 
has a liability to the Transmission Owner for payment under any of the provisions of this 
TO Construction Agreement, the Transmission Owner shall be entitled to invoice NGET 
for a sum equal to the Transmission Owner's fair and reasonable estimate of the sums 
due or which may become due or in respect of which NGET has a liability to the 
Transmission Owner for payment.  The Transmission Owner shall also be entitled to send 
NGET further invoices for such sums not covered in previous invoices.  NGET shall pay 
the Transmission Owner all sums so invoiced by the Transmission Owner. 

7. TERM 

7.1 Subject to the provisions for earlier termination set out in the Code, this TO Construction 
Agreement shall continue in force unless and until terminated in accordance with 
paragraph 2.6. 

7.2 Any provisions for payment survive the termination of this TO Construction Agreement. 
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8. THE CODE 

8.1 The provisions of: 

8.1.1 Section E (Payment); 

8.1.2 Section F (Confidentiality); 

8.1.3 Section G, paragraphs 5 (Third Party Rights), 6 (Transfer and Sub-contracting),  
7 (Intellectual Property), 8 (Force Majeure), 9 (Privilege), 10 (Waiver), 11 
(Nominated Representative), 12 (Communications), 13 (Counterparts), 14 
(Severance of Terms), 15 (Language), 16 (Data Protection Act), 17 (Jurisdiction), 
18 (Governing Law), 19 (No Partnership) 

of the Code shall apply to this TO Construction Agreement as if set out in this TO 
Construction Agreement in full. 

9. DISPUTES 

9.1 Except as specifically provided for in this TO Construction Agreement any dispute arising 
under the terms of this TO Construction Agreement shall be referred to arbitration in 
accordance with the terms of Section H of the Code. 

10. VARIATIONS 

10.1 Subject to paragraphs 10.2 and 10.3 below, no variation to this TO Construction 
Agreement shall be effective unless made in writing and signed by or on behalf of both 
the Transmission Owner and NGET. 

10.2 The Transmission Owner and NGET shall effect any amendment required to be made to 
this TO Construction Agreement by the Authority as a result of a change in the Code or a 
Licence or an order or direction made pursuant to the Act or a Licence.  NGET hereby 
authorises and instructs the Transmission Owner to make any such amendments on its 
behalf and undertakes not to withdraw, qualify or revoke such authority or instruction at 
any time. 

10.3 The Transmission Owner has the right to vary any Appendices to this TO Construction 
Agreement in accordance with paragraph 2.9. 
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SCHEDULE TEN 

CHARGES  

 

PART ONE:  TO GENERAL SYSTEM CHARGES 
In relation to each Transmission Owner, as set out and specified in, and determined in 
accordance with the statement prepared in accordance with Special Condition J2 of that 
Transmission Owner’s transmission licence and approved by the Authority. 
 
PART TWO:  TO SITE-SPECIFIC CHARGES 
In relation to each Transmission Owner, as set out and specified in, and determined in 
accordance with the statement prepared in accordance with Special Condition J2 of that 
Transmission Owner’s transmission licence and approved by the Authority. 
 
PART THREE: OTHER CHARGES 
In relation to each Transmission Owner, as set out and specified in, and determined in 
accordance with the statement prepared in accordance with Special Condition J2 of that 
Transmission Owner’s transmission licence and approved by the Authority. 
 

 

 

 

 


