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SCHEDULE EIGHT

TO CONSTRUCTION OFFER

Requirements of a TO Construction Offer

Unless otherwise agreed with NGET, a TO Construction Offer shall be signed by the
Transmission Owner and shall include the information set out in Transmission Licence
Condition D4A or E17 as appropriate and, to the extent that such information does not
otherwise require it, shall also include the following:

1.1.1  a description of any Change(s) to its Transmission System required to give effect
to the Construction Project;

1.1.2 a description of any associated variation in the Transmission Services to be
provided to NGET under Section C, Part One, paragraph 2.1 and including
(where appropriate) any new or revised Normal Capability Limits that will apply;

1.1.3 a contract (a "TO Construction Agreement") for the construction of those
Changes to its Transmission System described in paragraph 1.1.1, which is
capable of being entered into by NGET and which binds NGET upon signature,
and which shall contain the following:

1.1.3.1 commercial terms in, or substantially in, the form set out in Schedule

Nine;

1.1.3.2 a description (in the form of Appendices) of any of the following types of
works required to be undertaken by the Transmission Owner to give
effect to the Construction Project:

(@)
(b)
(©)
(d)
(e)
®
(9)

Transmission Connection Asset Works;
Transmission Reinforcement Works;

Seven Year Statement Works;

One Off Works;

Transmission Interface Asset Works;

Embedded Transmission Interface Asset Works; and

such additional works as are required in order to comply with any
relevant Consents in relation to any of the works in (a) - (f)
above,

(referred to together as the "Transmission Construction Works")
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11.6

1.1.7

1.1.3.3 Appendices setting out any User Works and Third Party Works,
respectively, associated with the Construction Project;

1.1.3.4 an Appendix setting out the TO Construction Programme, including the
date on which the Transmission Construction Works shall be completed;

1.1.3.5 the Independent Engineer for the purposes of the TO Construction
Agreement;

1.1.3.6 the date by which NGET, the Transmission Owner or the User shall have
commenced, or shall be ready to commence, the Commissioning
Programme;

1.1.3.7 the Completion Date; and

1.1.3.8 such other terms as are or may be appropriate for the purpose of the TO
Construction Agreement (including, without limitation, any Liquidated
Damages).

the likely material effect of Transmission Construction Works on other third
parties (not including the User to whose User Application the TO Construction
Offer relates);

any Outage(s) forming part of or otherwise associated with the Transmission
Construction Works;

a description of any assumptions, technical limitations or works of other Parties
which the TO Construction Offer is based upon and which are likely to be
associated with the provision of Transmission Services at the Connection Site,
New Connection Site, Transmission Interface Site or New Transmission Interface
Site, Embedded Transmission Interface Site or New Embedded Transmission
Interface Site or otherwise in relation to the construction of the relevant parts of
the Construction Project including (without limitation) any SYS Works proposed
for another Party's Transmission System which are required to be undertaken in
order for the Transmission Owner to give effect to the TO Construction Offer;

a description of any technical design or operational criteria which the
Transmission Owner reasonably considers User or Transmission Owner
Equipment would be required to meet in order for such Transmission Owner to
comply with Standard Condition D3 or Standard Condition E16 of its
Transmission Licence as applicable.

In the case of a TO Construction Offer in relation to a New Connection, such TO
Construction Offer may contain some or all of the following conditions:

121

That NGET shall procure that the User enters into an Interface Agreement with
the Transmission Owner covering the New Connection Site in a form to be
agreed between the Transmission Owner and User but substantially in the form
set out in Schedule O of the CUSC.
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1.2.2 That the New Connection Site is not a nominated site under the "NAECI" (the
National Agreement for the Engineering Construction Industry) conditions and will
not become one and any agreement for this site will be conditional upon this.

Connect and Manage Arrangements

Where NGET has applied to the Onshore Transmission Owner on the basis of
the Connect and Manage Arrangements the following is also required.

13.1

1.3.2

133

134

135

confirmation that the TO Construction Offer is made on the basis of the
Connect and Manage Arrangements;

the Transmission Reinforcement Works referred to at paragraph
1.1.3.2(b) shall be divided and categorised into those works which are
the Enabling Works and those works which are the Wider Transmission
Reinforcement Works;

the references to Transmission Construction Works in the terms and
conditions at Schedule 9 and for the purposes of the Commissioning
Programme referred to at paragraph 1.1.3.6 and the Construction
Programme referred to at paragraph 1.1.3.4 shall all be by reference to
the Transmission Construction Works excluding the Wider Transmission
Reinforcement Works and Seven Year Statement Works;

confirmation that a Connect and Manage Derogation is or is not required
in respect of any Wider Transmission Reinforcement Works based on
whether or not connection and/or use of system on completion of the
Enabling Works but in advance of any identified Wider Transmission
Reinforcement Works does not comply with the NETS SQSS,

if a Connect and Manage Derogation is required, the TO Construction
Offer shall also include as part of it the Connect and Manage Derogation
Report which will justify the need for and scope of any Connect and
Manage Derogation by reference to the Connect and Manage Derogation
Criteria.

A TO Construction Offer shall remain open for acceptance by NGET according to the
terms of Section D, Part Two, paragraph 5 of the Code.
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