

## Firm Frequency Response Tender Report - November 2011

This report summarises the Firm Frequency Response tenders received this month. In addition all tenders which have previously been accepted and have yet to expire are included at the bottom of the report.

Tendered Unit	Tender Status	Tendered Service Term and Period	Tendered Frame	Tendered Prices					Dynamic Provider Volume of Response Tendered							Non-Dynamic Provider Volume of Response Tendered	
				Window Initiation Fee (£/window)	Window Revision Fee (£/h)	Availability Fee (£/h)	Nomination Fee (£/h)	Response Energy Fee (Non-BM only) (£/MW/h)	Primary Response (max.) @ 0.2Hz (MW)	Primary Response (max.) @ 0.5Hz (MW)	Primary Response (max.) @ 0.8Hz (MW)	Secondary Response (max.) @ 0.2/0.2Hz (MW)	Secondary Response (max.) @ 0.5/0.5Hz (MW)	High Frequency Response (max.) @ 0.2Hz (MW)	High Frequency Response (max.) @ 0.5Hz (MW)	Automatic Response Energy Deliverable by 10s (MW)	Automatic Response Energy Deliverable by 30s (MW)

### Tenders Received in September

DAMC-1	Assessment	01/11/2011 - 30/11/11 (1 Month)	All days 23:00 - 23:00	0	N/A	1650	490	N/A	52	52	52	60	76	60	190	N/A	N/A
DAMC-1	Assessment	01/12/2011 - 31/12/11 (1 Month)	All days 23:00 - 23:00	0	N/A	1950	490	N/A	52	52	52	60	76	60	190	N/A	N/A
KEAD-1	Assessment	01/11/11 - 30/11/11 (1 Month)	All days 23:00 - 23:00	0	0	630	1470	N/A	29	67	85	48	110	30	75	N/A	N/A
KEAD-1	Assessment	01/11/11 - 30/11/11 (1 Month)	All days 23:00 - 07:00	0	0	285	665	N/A	29	67	85	48	110	30	75	N/A	N/A
MEDP-1	Assessment	01/11/11 - 30/11/11 (1 Month)	All days 23:00 - 07:00	0	0	345	805	N/A	28	72	72	44	102	28	72	N/A	N/A
MEDP-1	Assessment	01/11/11 - 30/11/11 (1 Month)	All days 23:00 - 23:00	0	0	555	1295	N/A	28	72	72	44	102	28	72	N/A	N/A
RLTEC-1	Assessment	01/11/11 - 30/11/11 (1 Month)	All days 22:00 - 06:00	0	0	18.48	0	0	0	0	0	0	0	1.2	3	N/A	N/A
RLTEC-1	Assessment	01/11/11 - 30/11/11 (1 Month)	06:00-22:00 Weekdays 06:00-22:00 Saturdays	0	0	15.72	0	0	1.2	3	3	1.2	3	0	0	N/A	N/A
RLTEC-1	Assessment	01/11/11 - 30/11/11 (1 Month)	09:00-16:00 Sundays	0	0	15.72	0	0	1.2	3	3	1.2	3	0	0	N/A	N/A
SHOS-1	Assessment	01/01/12 - 31/03/12 (3 Months)	All days 23:00 - 23:00	0	N/A	940	350	N/A	18	24	24	30	57	18	24	N/A	N/A
MEDP-1	Assessment	01/11/11 - 31/12/11 (2 Months)	All days 23:00 - 07:00	0	0	375	875	N/A	28	72	72	44	102	28	72	N/A	N/A
MEDP-1	Assessment	01/11/11 - 31/12/11 (2 Months)	All days 23:00 - 23:00	0	0	576	1344	N/A	28	72	72	44	102	28	72	N/A	N/A
KEAD-1	Assessment	01/11/11 - 31/12/11 (2 Months)	All days 23:00 - 07:00	0	0	405	945	N/A	29	67	85	48	110	30	75	N/A	N/A
KEAD-1	Assessment	01/11/11 - 31/12/11 (2 Months)	All days 23:00 - 23:00	0	0	630	1470	N/A	29	67	85	48	110	30	75	N/A	N/A

### Previously Accepted Tenders

SHOS-1	Accepted	01/10/11 - 31/12/11 (3 Months)	All days 23:00 - 23:00	0	N/A	790	350	N/A	18	24	24	30	57	18	24	N/A	N/A
DINO-1	Accepted	01/11/2010 - 30/09/2012 (23 months)	07:00-23:00 Weekdays 07:30-2300 Saturdays 08:30-2300 Sundays	0	0	1875	1875	N/A	68	170	170	107	170	0	0	N/A	N/A
DINO-5	Accepted	01/11/2011 - 30/09/13 (23 Months)	07:00-23:00 Weekdays 07:30-2300 Saturdays 08:30-2300 Sundays	0	0	1725	1725	N/A	68	170	170	107	170	0	0	N/A	N/A